

**Amendment I to RFP 2022-MCSST-01**

**4/08/2022**

NOTE THE FOLLOWING AND ATTACHED ADDITIONS, DELETIONS AND/OR CHANGES TO THE REQUIREMENTS FOR THE REQUEST FOR PROPOSAL NUMBER: 2022-MCSST-01. THIS AMENDMENT MUST BE INCLUDED IN THE PROPOSER'S RESPONSE AND MEET THE REQUIREMENTS AS DEFINED IN THE RFP.

THE VENDOR MUST SIGN AND RETURN THIS AMENDMENT WITH THEIR PROPOSAL.

I. Section 9.15, Page 103 change as follows:

Currently reads as:

HOLDBACK: The AMCC will hold back an amount of twenty five percent (25%) of payments based upon completion of deliverables. Upon completion of all deliverables, the AMCC must accept the final deliverable to trigger the payment of the holdback monies. The holdback will be in force for the life of the contract. A breach of the contract by the Selected Vendor will cause the holdback monies to become unpayable.

Revised as:

HOLDBACK: The AMCC will hold back an amount of twenty five percent (25%) of payments based upon completion of implementation. Upon completion of all implementation, the AMCC must accept the implementation to trigger the payment of the holdback monies. Operations and maintenance will not be subject to the holdback. The holdback will be in force for the life of the contract. A breach of the contract by the Selected Vendor will cause the holdback monies to become unpayable.

I hereby acknowledge the receipt of Addendum I to RFP 2022-MCSST-01.

---

Authorized Vendor Signature

Date

---

Vendor Organization